

**CONSTRUCTION PROJECTS AWARDED DURING FEDERAL FISCAL YEAR 2010**

Funds	RI Contract #	AIC*	Project Title	Contractor	Bid Price	Running Total	Running Total	Adv. Date	Bid	Bid Award
						Regular Tip	ARRA Projects		Opening	
R	2009-CT-101	X	Traffic Signal Coordination Providence Phase II Angell/Waterman Sts	City of Providence/ Rossi Electric	\$636,447.35	\$636,447.35	LOVERA			13-Oct-09
A	2009-CH-077	X	1R Improvements to Diamond Hill Rd.	D'Ambra	\$3,676,294.00		\$3,676,294.00	14-Aug-09	9-Sep-09	14-Oct-09
R	2010-CH-001	X	Resurfacing of Gray Lane Hopkinton	International Paving	\$47,000.00	\$683,447.35		29-Sep-09	6-Oct-09	15-Oct-09
R	<b>2009-CB-100</b>	X	<b>Interim Repairs to Pawtucket Bridge #550</b>	<b>Shire Corp.</b>	<b>\$2,067,946.80</b>	\$2,751,394.15		31-Jul-09	21-Aug-09	19-Oct-09
R	2009-CH-019	X	Maintenance Facility C-4 (East Providence)	Calson Corp <b>*NEW*</b>	\$3,985,000.00	\$6,736,394.15		19-Jun-09	16-Sep-09	13-Nov-09
R	2009-CB-071	X	Barton Corner Bridge No. 518 Advance Shoring	Shire Corp	\$525,700.00	\$7,262,094.15		9-Sep-09	30-Sep-09	24-Nov-09
A	2009-CT-082	X	STC Signal Installations - South & Central	J.H. Lynch	\$555,555.55		\$4,231,849.55	30-Sep-09	21-Oct-09	8-Dec-09
A	2009-CH-081	X	1R High St./Diamond Hill Rd.	J.H. Lynch	\$1,145,421.39		\$5,377,270.94	25-Sep-09	16-Oct-09	9-Dec-09
R	2009-CM-092	X	Statewide Impact Attenuator Repairs	Cosco	\$868,925.10	\$8,131,019.25		9-Oct-09	6-Nov-09	4-Jan-10
R	2009-CM-089	X	Statewide Fence Repair	Cosco	\$445,429.00	\$8,576,448.25		9-Oct-09	6-Nov-09	4-Jan-10
R	2009-CB-099	X	Priority Repair for Apponaug Circulator Br #138	J.H. Lynch	\$316,150.00	\$8,892,598.25		2-Oct-09	4-Nov-09	15-Jan-10
R	2009-CB-063	X	Rt 6 Rt 10 Bridges Union Ave BR. #452 C-3	Aetna Bridge	\$8,067,353.57	\$16,959,951.82		2-Oct-09	23-Oct-09	27-Jan-10
R	<b>2010-CB-035</b>	X	<b>Emergency T-2 Woonsocket Hill Br# 442 Smithfield</b>	<b>Aetna Bridge</b>	<b>\$33,417.00</b>	<b>\$16,993,368.82</b>			<b>25-Jan-10</b>	<b>27-Jan-10</b>
R	<b>2010-CB-042</b>	X	<b>Emergency T-1 Manville Bridge #396</b>	<b>Aetna Bridge</b>	<b>\$138,225.00</b>	<b>\$17,131,593.82</b>	<b>MORGAN</b>		<b>29-Jan-10</b>	<b>1-Feb-10</b>
R	2009-CB-093	X	Round Top Bridge No. 378	Cardi Corp.	\$1,275,549.50	\$18,407,143.32		18-Nov-09	9-Dec-09	1-Feb-10
A	2009-CB-044	X	Industrial Drive Bridge No. 882	Shire	\$1,924,576.72		\$7,301,847.66	2-Sep-09	16-Dec-09	10-Feb-10
R	2009-CL-033	X	I-195 Relocation Landscape - Contract A	Central Nurseries	\$542,721.62	\$18,949,864.94		14-Oct-09	4-Nov-09	11-Feb-10
R	<b>2010-CH-033</b>	X	<b>Emergency Drainage Repairs to Interstate I-95</b>	<b>Digregorio</b>	<b>\$105,037.50</b>	<b>\$19,054,902.44</b>	<b>WILSON</b>			<b>11-Feb-10</b>
R	<b>2010-CB-043</b>	X	<b>Emergency T-2 Bridge #917 Sacred Heart Ave. Central Falls</b>	<b>Aetna Bridge</b>	<b>\$85,364.00</b>	<b>\$19,140,266.44</b>	<b>TAHMASSIAN</b>		<b>3-Feb-10</b>	<b>12-Feb-10</b>
R	2010-CT-002	X	Arterial Improvements to Elmwood Ave	Arden Engineering	\$2,187,777.77	\$21,328,044.21		6-Jan-10	27-Jan-10	25-Mar-10
A	2010-CH-022	X	ADA - Child Street and North Main Street [Warren]	Narragansett Impr	\$551,767.58		\$7,853,615.24	6-Jan-10	27-Jan-10	29-Mar-10
R	2010-CT-041	X	High Hazard Intrscn/Access Imp. Pastore Center	American Site Corp.	\$1,055,915.95	\$22,383,960.16		10-Feb-10	3-Mar-10	7-Apr-10
A	2009-CB-085	X	Wyoming Brgds 95 North&South Br#43&#44(CatD)	Northern Construction Services <b>*NEW*</b>	\$2,220,336.10		\$10,073,951.34	27-Jan-10	24-Feb-10	23-Apr-10
R	2009-CH-098	X	ADA Providence & Main Sts. West Warwick	D'Ambra	\$868,591.64	\$23,252,551.80		18-Nov-09	9-Dec-09	26-Apr-10
A	2009-CH-042	X	146 (1R), 116 to South of Sherman Ave & Wilbur Rd Bridge No. 415	D'Ambra	\$8,185,284.55		\$18,259,235.89	8-Jan-10	3-Feb-10	29-Apr-10
A	2010-CR-012	X	Reclamation of Moosup Valley Rd.	J. H. Lynch	\$717,364.00		\$18,976,599.89	5-Mar-10	26-Mar-10	11-May-10
A+	2010-CR-009	X	Full Depth Reclamation of Rt. 102	Narragansett Improveme	\$595,849.75		\$19,572,449.64	5-Mar-10	26-Mar-10	19-May-10
A+	2010-CH-013	X	1R Improvements to Rte 91 Westerly C-2 East	Cardi	\$2,331,616.39		\$21,904,066.03	10-Feb-10	3-Mar-10	21-May-10
A+	2010-CH-025	X	1R Improvements to Route 99	Cardi Corp.	\$3,266,663.82		\$25,170,729.85	12-Mar-10	9-Apr-10	27-May-10
R	2010-CT-036	X	Statewide Pavement Striping 2010-2011 - Limited Access	Safety Markings	\$2,379,970.40	\$25,632,522.20		12-Mar-10	28-Apr-10	8-Jun-10
A+	2010-CH-017	X	Statewide Drainage Improvements 2010 C-1	Lucena Bros.	\$209,528.80		\$25,380,258.65	10-Mar-10	16-Apr-10	10-Jun-10
A	2010-CH-021	X	1R Improvements to Route 102 C-1	J.H. Lynch	\$2,684,866.31		\$28,065,124.96	12-Mar-10	21-Apr-10	10-Jun-10
A+	2010-CH-010	X	1R Improvements to Main St. Route 114 Warren	American Site Corp.	\$525,000.00		\$28,590,124.96	19-Mar-10	9-Apr-10	10-Jun-10
A	2010-CH-020	X	Statewide Stormdrain Retrofit Project - BMP Monitoring <b>REBID</b>	Lucena Bros	\$363,057.70		\$28,953,182.66	17-Mar-10	30-Apr-10	24-Jun-10
A+	2010-CB-016	X	Replcmnt of the Chestnut Hill Rd. Bridge No. 951	Shire Corp	\$1,178,158.70		\$30,131,341.36	10-Mar-10	7-Apr-10	25-Jun-10

\*AIC - Active in Construction

**TOTAL Contract Award Dollars \$55,763,863.56**  
**Total Number of Contracts 35**

<b>REGULAR TIP PROGRAM (RTIP)</b>	19	\$25,632,522.20	Active in Construction RTIP	19
<b>ARRA PROGRAM PROJECTS</b>	16	\$30,131,341.36	Active in Construction ARRA	16